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e IA Document B101" - 2017

Standard Form of Agreement Between Owner and Architect

AGREEMENT made as of the day of January in the year Twenty-Twenty.
(In words, indicate day, month and year.)

BETWEEN the Architect’s client identified as the Owner:
(Name, legal status, address and other information)

Hamilton County School District
8237 S. E. County Road 135
Jasper, Florida 32052

and the Architect:
(Name, legal status, address and other information)

Clemons, Rutherford & Associates, Inc.
2027 Thomasville Road

Tallahassee, Florida 32308
850-385-6153

for the following Project:
(Name, location and detailed description)

Hamilton County School District Minor Projects.

Minor Projects as allowed by F.S. 287.055.

Architectural & Engincering Services for Construction Projects estimated not to exceed
$2,000,000 and for Projects/Scope without a Construction Value including but not limited
to: Studies, Master Planning, Surveys, Evaluations, where cach Fee does not exceed
$200,000.

Any Futurc Amendments to F, S. 287.055 changing dollar limits shall apply to this
Agreement without nullifying Agreement.

The Owner and Architect agree as follows.

HCSB 2020-037

ADDITIONS AND DELETIONS:

The author of this decument has
added Information needed for its
completion. The author may also
have revised the text of the orlginal
AlA standard form. An Additlons and
Delslions Report that notes added
Information as well as revislons to the
standard form text Is avalflable from
the author and should be reviewed. A
vertical line In the left margin of this
document Indicates where the author
has added necessary Information
and where the author has added to or
deleted from the orlginal AlA text.

This document has important legal
consequences. Consultation with an
attorney Is encouraged with respect
to its completion or modiftcation.
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ARTICLE 1 INITIAL INFORMATION
§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.
(For each item in this section, insert the information or a statement such as "not applicable" or "unknown at time of
execution.")
§ 1.1.1 The Owner’s program for the Project:
(Insert the Owner's program, identify documentation that establishes the Owner's program, or state the manner in
which the program will be developed,)
To be determined at a later date by Project Specific Task Order.
§ 1.1.2 The Project’s physical characteristics:
(Identify or describe pertinent information about the Project's physical characteristics, such as size; location;
dimensions; geotechnical reports; site boundaries; topographic surveys; traffic and utility studies; availability of
public and private utilities and services; legal description of the site, etc,)

To be determined at a later date by Project Specific Task Order,

§ 1.1.3 The Owner's budget for the Cost of the Work, as defined in Section 6.1:
(Provide total and, if known, a line item breakdown.)

To be determined at a later date by Project Specific Task Order.
§ 1.1.4 The Owner’s anticipated design and construction milestone dates:

1 Design phase milestonc dates, if any:
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Init.

To be determined at a later date by Project Specific Task Order.
.2 Construction commencement date:

To be determined at a later date by Project Specific Task Order.
3 Substantial Completion date or dates:

To be determined at a later date by Project Specific Task Order.
4  Other milestone dates:

To be determined at a later date by Project Specific Task Order.

§ 1.1.5 The Owner intends the following procurement and delivery method for the Project:
(Identify method such as competitive bid or negotiated contract, as well as any requirements for accelerated or
Jast-track design and construction, multiple bid packages, or phased construction.,)

To be determined at a later date by Project Specific Task Order,

§ 1.1.6 The Owner’s anticipated Sustainable Objective for the Project;
(Identify and describe the Owner's Sustainable Objective for the Project, if any.)

To be determined at a later date by Project Specific Task Order,

§ 1.1.6.1 If the Owner identifics a Sustainable Objective, the Owner and Architect shall complete and incorporate AIA
Document E204™-2017, Sustainable Projects Exhibit, into this Agreement to define the terms, conditions and
services related to the Owner’s Sustainablc Objective. IF E204-2017 is incorporated into this agreement, the Owner
and Architect shall incorporate the completed E204-2017 into the agreements with the consultants and contractors
performing services or Work in any way associated with the Sustainable Objective.

§ 1.1.7 The Owner identifies the following representative in accordance with Section 5.3:
(List name, address, and other contact information.)

Craig Newsome

Hamilton County Schools
Maintenance Supervisor
5683 U S Highway 129 S.
Jasper, Florida 32052
386-855-1533

§ 1.1.8 The persons or catities, in addition to the Owner's representative, who are required to review the Architect’s
submittals to the Owner are as follows:
(List name, address, and other contact information.)

Not Applicable

§ 1.1.9 The Owner shall retain or request Architect to retain as an Add Service, when required by Project Specific Task
Order the following consultants and contractors:
(List name, legal status, address, and other contact information.)

A Geotechnical Engineer:
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.2 Civil Engineer:

3 Other, if any:
(List any other consultants and contractors retained by the Owner.)

§ 1.1.10 The Architect identifies the following representative in accordance with Section 2.3:
(List name, address, and other contact information,)

Gregory W. Kelley, AIA

Clemons, Rutherford & Associates, Inc.
2027 Thomasville Road

Tallahassee, Florida 32308
850-385-6153

§ 1.1.11 The Architect shall retain the consultants identified in Sections 1.1.11.1 and 1.1.11.2:
(List name, legal status, address, and other contact information,)

§ 1.1.11.1 Consultants retained under Basic Services:
4 Structural Engineer:

Johnson & Associates Engineering
200 Grove Park Lane #820
Dothan, Alabama 36305
334-671-4783

2 Mechanical Engineer:

H2Engineering

114 Bast 5% Avenuc
Tallahassee, Florida 32303
850-224-7922

3 Blectrical Bngincer:
H2Engineering
114 Bast 5® Avenue

Tallahassee, Florida 32303
850-224-7922

§ 1.1.11.2 Consultants rctained under Supplemental Services:
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Civil Engineer (George & Associates), Surveyor, etc.
§ 1.1.12 Other Initial Information on which the Agreement is based:
Not Applicable

§ 1.2 The Owner and Architect may rely on the Initial Information, Both parties, however, recognize that the Initial
Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the
Architect’s services, schedule for the Architect’s services, and the Architect’s compensation. The Owner shall adjust
the Owner’s budget for the Cost of the Work and the Owner's anticipated design and construction milestones, as
necessary, to accommodate material changes in the Initial Information,

§ 1.3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation in digital form, The parties will use ATA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and
exchange of digital data,

§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreemeat to protocols
governing the use of, and reliance on, the information contained in the model and without having those protocols set
forth in AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite
AIA Document G202™-2013, Project Building Information Modeling Protocol Form, shall be at the using or relying
party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or contributors
to, the building information model, and each of their agents and employees.

ARTICLE2 ARCHITECT'S RESPONSIBILITIES

§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it is
properly licensed in the jutisdiction where the Project is located to provide the services required by this Agreement, or
shall cause such services to be performed by appropriately licensed design professionals.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall
perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress of
the Project,

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional
judgment with respect to this Project.

§ 2.5 The Architect shall maintain the following insurance until termination of this Agreement, If any of the
requirements set forth below are in addition to the types and limits the Architect normally maintains, the Owner shall
pay the Architect us set forth in Section 11.9,

§ 2.5.1 Commercial General Liability with policy limits of not less than one-million-dollars ($ 1,000,000 ) for each
occurrence and two-million-dollars ($ 2,000,000 ) in the aggregate for bodily injury and property damage.

§ 2.5.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy
limits of not less than one-million-dollars ($ 1,000,000 ) per accident for bodily injury, death of any person, and
property demage arising out of the ownership, maintenance and use of those motor vehicles, along with any other
statutorily required automobile coverage.

§ 2.5.3 The Architect may achieve the required limits and coverage for Commercial General Liability and Automobile
Liability through a combination of primary and excess or umbrella liability insurance, provided such primary and
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cxcess or umbrella liability insurance policies result in the same or greater coverage as the coverages required under
Sections 2.5.1 and 2.5.2, and in no event shall any excess or umbrella liability insurance provide narrower coverage
than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only through the
actual payment by the underlying insurers.

§ 2.5.4 Workers’ Compensation at statutory limits,

§ 2.5.5 Employers’ Liability with policy limits not lcss than five-hundred-thousend ($ 500,000 ) each accident,
five-bundred-thousand ($ 500,000 )each employee, and five-hundred-thousand ($ 500,000 ) policy limit.

§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional services
with policy limits of not less than threc-million-dollars ($ 3,000,000 ) per claim and three-million-dollars (3
3,000,000 ) in the aggregate.

§ 2.5.7 Additiona! Insured Obligafions. To the fullest extent permitted by law, the Architect shall cause the primary and
cxcess or umbrella polices for Commercial General Liability and Automobile Liability to include the Owner as an
additional insured for claims caused in whole or in part by the Architect's negligent acts or omissions. The additional
insured coverage shall be primary and non-contributory to any of the Owner’s insurance policies and shall apply to
both ongoing and completed operations.

§ 2.5.8 The Architect shall provide certificates of insurance to the Owner that evidence compliance with the
requirements in this Section 2.5. '

ARTICLE 3 SCOPE OF ARCHITECT’S BASIC SERVICES

§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary
structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are Supplemental or
Additional Services.

§ 3.1.1 The Architect shall manage the Architect’s services, research applicable design criteria, attend Project
meetings, communicate with members of the Project team, and report progress to the Owner,

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner's
consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness, and
timeliness of, services and information furnished by the Owner and the Owner’s consultants. The Architect shall
provide prompt written notice to the Owner if the Architect becomes aware of any error, omission, or inconsistency in
such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information, The
schedule shall include allowances for periods of time required for the Owner’s review, for the performance of the
Owner’s consultants, and for approval of submissions by authorities baving jurisdiction over the Project. Once
approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, be exceeded by
the Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule, if necessary, as the Project
proceeds until the commencement of construction,

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance of
non-conforming Work, made or given without the Architect’s written approval,

§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and
entities providing utility services to the Project. The Architect shall respond to applicable design requirements
imposed by those authorities and entities.

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project.
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§ 3.2 Schematic Deslgn Phase Services
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws,
codes, and regulations applicable to the Architect’s services.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of
the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in terms of
the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any inconsistencies
discovered in the information, and (2) other information or consulting services that may be reasonably needed for the
Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner alternative
approaches to design and construction of the Project. The Architect shall reach an understanding with the Owner
regarding the requirements of the Project,

§ 3.2.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, for the
Owner’s approval, a preliminary design illustrating the scale and relationship of the Project components.

§ 3.2.5 Based on thc Owner’s approval of the preliminary design, the Architect shall preparc Schematic Design
Documents for the Owner’s approval, The Schematic Design Documents shall consist of drawings and other
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may
include some combination of study models, perspective sketches, or digital representations. Preliminary selections of
major building systems and construction materials shall be noted on the drawings or described in writing.

§ 3.2.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building orientation,
together with other considerations based on program and aesthetics, in developing a design that is consistent with the
Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more advanced sustainable
design services as a Supplemental Service under Section 4.1.1.

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together with
other considerations based on program and aesthetics, in developing a design for the Project that is consistent with the
Owner’s program, schedule, and budget for the Cost of the Work.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3,

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s approval.

§ 3.3 Deslign Development Phase Services

§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design
Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and describe
the development of the approved Schematic Design Documents and shall consist of drawings and other documents
including plans, sections, clevations, typical construction details, and diagrammatic layouts of building systems to fix
and describe the size and character of the Project as to architectural, structural, mechanical and electrical systems, and
other appropriate elements, The Design Development Documents shall also include outline specifications that identify
major materials and systems and establish, in general, their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Section 6.3.

§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any
adjustments to the estimate of the Cost of the Work, and request the Owner’s approval,

§ 3.4 Construction Documents Phase Sarvices

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval, The Construction Documents shall illustrate and describe the
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further development of the approved Design Development Documents and shall consist of Drawings and
Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other
requirements for the construction of the Work. The Owner and Architect acknowledge that, in order to perform the
Work, the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and other
similar submittals, which the Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over
the Project into the Construction Documents.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) procurement information that describes the time, place, and conditions of bidding,
including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and (3) the
Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect shall also
compile a project manual that includes the Conditions of the Contract for Construction and Specifications, and may
include bidding requirements and sample forms.

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to
the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s approval.

§ 3.5 Procurement Phase Services

§ 3.5.1 General

The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s approval
of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive bids or
negotiated proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful bid or
proposal, if any; and, (4) awarding and preparing contracts for construction.

§ 3.5.2 Competitive Bidding
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by:
A facilitating the distribution of Bidding Documents to prospective bidders;
2 organizing and conducting a pre-bid conference for prospective bidders;
3 preparing responses to questions from prospective bidders and providing clarifications and
interpretations of the Bidding Documents to the prospective bidders in the form of addenda; and,
4 organizing and conducting the opening of the bids, and subsequently documenting and distributing the
bidding results, as directed by the Owner,

§ 3.5.2.3 If the Bidding Documents permit substitutions, upon the Owner’s written authorization, the Architect shall, as
an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying approved
substitutions to all prospective bidders.

§ 3.5.3 Negotiated Proposals
§3.5.3.1 Proposal Documents shall consist of proposal requirements and proposed Contract Documents.

§ 3.5.3.2 The Architect shall assist the Owner in obtaining proposals by:

A facilitating the distribution of Proposal Documents for distribution to prospective contractors and
requesting their retumn upon completion of the negotiation process;

2 organizing and participating in selection interviews with prospective contractors;

3 preparing responses to questions from prospective contractors and providing clarifications and
interpretations of the Proposal Documents to the prospective contractors in the form of addenda; and,

4 participating in negotiations with prospective contractors, and subsequently preparing a summary
report of the negotiation results, as directed by the Owner.
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§ 3.5.3.3 If the Proposal Documents permit substitutions, upon the Owner’s written authorization, the Architect shall,
as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying approved
substitutions to all prospective contractors.

§ 3.6 Construction Phase Services

§ 3.6.1 General

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth
below and in AIA Document A201™-2017, General Conditions of the Contract for Construction, If the Owner and
Contractor modify AIA Document A201-2017, those modifications shall not affect the Architect’s services under this
Agreement unless the Owner and the Architect amend this Agreement.

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The Architect
shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The Architect shall
not have control over, charge of; or responsibility for the construction means, methods, techniques, sequences or
procedures, or for safety precautions and programs in connection with the Work, nor shall the Architect be responsible
for the Contractor’s failure to perform the Work in accordance with the requirements of the Contract Documents. The
Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not have control over or charge
of, and shall not be responsible for, acts or omissions of the Contractor or of any other persons or entities performing
portions of the Work,

§3.6.1.3 Subject to Section 4.2 and cxcept as provided in Scction 3.6.6.5, the Architect’s responsibility to provide
Construction Phase Services commences with the award of the Contract for Construction and terminates on the date
the Architect issues the final Certificate for Payment.

§ 3.6.2 Evaluatlons of the Work

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required
in Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work completed, and
to determine, in general, if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect shall not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On the basis of the site visits,
the Architect shall keep the Owner reasonebly informed about the progress and quality of the portion of the Work
completed, and promptly report to the Owner (1) known deviations from the Contract Documents, (2) known
deviations from the most recent construction schedule submitted by the Contractor, and (3) defects and deficiencies
observed in the Work,

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever
the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or testing
of the Work in accordance with the provisions of the Contract Documents, whether or not the Work is fabricated,
instailed or completed, However, neither this authority of the Architect nor a decision made in good faith cither to
exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor,
Subcontractors, suppliers, their agents or employees, or other persons or entities performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably inferable
from, the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The
Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the
Contract Documents.

§3.6.2.5 Unless the Owner and Contractor desigpate another person to serve as an Initial Decision Maker, as that term
is defined in AIA Document A201-2017, the Architect shall render initial decisions on Claims between the Owner and
Contractor as provided in the Contract Documents.
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§ 3.6.3 Certificates for Payment to Contractor

§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s
Application for Payment, that, 1o the best of the Architect’s knowledge, information and belief, the Work has
progressed to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that the
Contractor is entitled to payment in the amount certified. The foregoing representations are subject to (1) an evaluation
of the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of subsequent
tests and inspections, (3) correction of minor deviations from the Contract Documents prier to completion, and (4)
specific qualifications expressed by the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a represcntation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from
Subcontractors and suppliers and other data requested by the Owner to substantiatc the Contractor’s right to payment,
or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of the Contract
Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 3.6.4 Submittals

§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold
approval of the schedule, The Architect’s action in reviewing submittals shall be taken in accordance with the
approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness while
allowing sufficient time, in the Architect’s professional judgment, to permit adequate review.

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents, Review of such submittals is not for
the purpose of determining the accuracy and completeness of other information such as dimensions, quantities, and
installation or performance of equipment or systems, which are the Contractor’s responsibility. The Architect’s review
shall not constitute approval of safety precautions or construction means, methods, techniques, sequences or
procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is
a component, :

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy, The Architect shall review and take
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the
Contractor’s design professional, provided the submittals bear such professional’s seal and signature when submitted
to the Architect. The Architect’s review shall be for the limited purpose of checking for conformance with information
given and the design concept expressed in the Contract Documents. The Architect shall be entitled to rely upon, and
shall not be responsible for, the adequacy and accuracy of the services, certifications, and approvals performed or
provided by such design professionals.

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the Contract
Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for information,
Requests for information shall include, at a minimum, a detailed written statement that indicates the specific Drawings
or Specifications in necd of clarification and the nature of the clarification requested. The Architect’s response to such
requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable promptness. If
appropriate, the Architect shall preparc and issue supplemental Drawings and Specifications in responsc to the
requests for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in
accordance with the requirements of the Contract Documents.
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Init.

§ 3.6.5 Changes in the Work

§ 3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to
Section 4.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s approval
and execution in accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.6 Project Completion
§ 3.6.6.1 The Architect shall;
A4 conduct inspections to determine the date or dates of Substantial Completion and the date of final
completion;
.2 issue Certificates of Substantial Completion;
3 forward to the Owner, for the Owner's review and records, written warranties and related documents
required by the Contract Documents and received from the Contractor; and,
.4 issue a final Certificate for Payment based upon a final ingpection indicating that, to the best of the
Architect’s knowledge, information, and belicf, the Work complics with the requircments of the
Contract Documeants.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the
Contractor of Work to be completed or corrected.

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of
the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if
any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1) consent
of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2) affidavits,
receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other
documentation required of the Contractor under the Contract Documents.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion,
the Architect shall, without additional compensation, conduct a mecting with the Owner to review the facility
operations and performance.

ARTICLE 4 SUPPLEMENTAL AND ADDITIONAL SERVICES

§ 4.1 Supplemental Services

§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Project. The Architect
shall provide the listed Supplemental Services only if specifically designated in the table below as the Architeot’s
responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. Unless otherwise
specifically addressed in this Agreement, if neither the Owner nor the Architeet is designated, the partics agree that the
listed Supplemental Service is not being provided for the Project.

(Designate the Architect’s Supplemental Services and the Owner s Supplemental Services required for the Project by
indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service.
Insert a description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an
exhibit to this Agreement.)

SEE EXHIBIT °A’

Supplemental Services Responsibllity
(Architect, Owner, or not provided)

§4.4.1.1 Programming

§4.4.4.2 Multiple preliminary designs

§4.1.1.3 Measured drawings

§4.1.1.4 Existing facilities surveys

AlA Document B101™ — 2017, Copyright ® 1974, 1978, 1887, 1897, 2007 and 2017 by Tha American Institute of Archilacts. All rights resarved, WARNING: This
AIA® Document Is protected by U.S. Copyright Law and Intornaticnal Treatles. Unauthorized reproduction or distribution of this AIA® Document, orany 44
portion of it, may result In severe civll and criminal penalties, and will be p ited to the maxl extent possible under the law. This document was
produced by AlA software at 12:47:26 ET on 01/16/2020 under Ordar No.8730733015 which explres on 07/05/2020, and is not for resale.

User Notes: (1248405748)




Supplemental Services Responsibility
(Architect, Owner, or not provided)

§4.1.1.5 _Site evaluation and planning

§4.1.1.6 Building Information Model management
responsibilities

§4.1.1.7 Development of Building Information Models for
post construction use

 §4.4.1.8 _ Civil engincering
§4.1.1.9 Landscape design
§4.1.1.10 Architectural interjor design

§4.1.1.11 Value analysis
§4.1.1.12 Detailed cost estimating beyond that
required in Section 6.3

§4.1.1.13 On-site project representation

§ 4.1.1.14 Conformed documents for construction
§4.1.1.15 As-designed rccord drawings

§4.1.1.16  As-constructed record drawings
§41.1.17 Post-occupancy evaluation

§4.1.1.18 Facility support services

§4.1.1.19 Tenant-related services
§4.1.1.20 Architect’s coordination of the Owner’s
consultants

§4.1.1.21 Telecommunications/data design
§4.1.1.22 Security cvaluation and planning

§4.11.23 Commissioning
§4.1.1.24 Sustainable Project Services pursuant to Section
4,13

§4.1.1.25 Fast-track design services

§4.1.1.26 Multiple bid packages

§4.1.1.27 Historic preservation

§4.1.1.28 Furniture, furnishings, and equipment design
§4.1.1.29 Other services provided by specialty Consultants
§4.1.1.30 Other Supplemental Services

§ 4.1.2 Description of Supplemental Services
§4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is

provided below,

(Describe in detail the Architect’s Supplemental Services identified In Section 4.1.1 or, if set forth in an exhibit,
identify the exhibit. The AIA publishes a number of Standard Form of Architect’s Services documents that can be
included as an exhibit to describe the Architect’s Supplemental Services.)

| See Exhibit *A’- Services, for List of Available Services. Project Specific Scrvices to be determined by Task Order.

§4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is

provided below,
(Describe in detail the Owner’s Supplemental Services identified in Section 4. 1.1 or, if set forth in an exhibit, identify

the exhibit,)
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Sec Exhibit *A’ — Scrvices for List of Available Services.

§ 4.1.3 If the Owner idcntified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental
Service, the Sustainability Services required in AIA Document B204™-2017, Sustainable Projects Exhibit, attached
to this Agreement, The Owner shall compensate the Architect as provided in Section 11.2.

§ 4.2 Architect's Additional Services

The Architect may provide Additional Services after execution of this Agreement without invalidating the Agreement.
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this
Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the
Architect’s schedule.

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not
proceed to provide the following Additional Services until the Architect receives the Owner's written authorization:
Services necessitated by a change in the Initial Information, previous instructions or approvals given by
the Owner, or a material change in the Project including size, quality, complexity, the Owner’s
schedule or budget for Cost of the Work, or procurement or delivery method;
2 Services necessitated by the enactment or revision of codes, laws, or regulations, including changing or
editing previously prepared Instruments of Service;
A Changing or editing previously prepared Instruments of Service necessitated by official interpretations
of applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the
applicable authorities having jurisdiction made prior to the issuance of the building permit, or (b)
contrary to requirements of the Instruments of Service when those Instruments of Service were
prepared in accordance with the applicable standard of care;
4 Services necessitated by decisions of the Owner not rendered in a timely, manner or any other failure of
performance on the part of the Owner or the Owner’s consultants or contractors;
5 Preparing digital models or other design documentation for transmission to the Owner’s consultants
and contractors, or to other Owner-authorized recipients;
&  Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner;
7 Preparation for, and attendance at, a public presentation, meeting or hearing;
8  Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where
the Architect is party thereto;
9  Bvaluation of the qualifications of entities providing bids or proposals;
A0 Consultation concerning replacement of Work resulting from fire or other cause during construction;
or,
11 Assistance to the Initial Decision Maker, if other than the Architect.

§4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify
the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If, upon
receipt of the Architect's notice, the Owner determines that all or parts of the services are not required, the Owner shall
give prompt written notice to the Architect of the Owner’s determination. The Owner shall compensate the Architect
for the services provided prior to the Architect’s receipt of the Owner’s notice.

A Reviewing a Contractor’s submittal out of sequence from the submittal schedule approved by the
Architect;

.2 Responding to the Contractor’s requests for information that are not prepared in accordance with the
Contract Documents or where such information is available to the Contractor from a careful study and
comparison of the Contract Documents, field conditions, other Owner-provided information,
Contractor-prepared coordination drawings, or prior Project correspondence or documentation;

3 Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s

proposals and supporting data, or the preparation or revision of Instruments of Service;
Evaluating an extensive number of Claims as the Initial Decision Maker; or,

Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to
Instruments of Service resulting therefrom.

o e
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§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services, When the limits below are reached, the Architect shall notify the Owner:
A Two ( 2 )reviews of each Shop Drawing, Product Data item, sample and similar submittals of the

Contractor
.2 Visits to the site by the Architect during construction
(Paragraphs deleted)

will be determined by Task Order

§ 4.2.4 Bxcept for services required under Section 3.6.6.5 and those services that do not exceed the limits set forth in
Section 4.2.3, Construction Phase Services provided more than 60 days afier (1) the date of Substantial Completion of
the Work or (2) the initial date of Substantial Completion identified in the agreement between the Owner and
Contractor, whichever is earlier, shall be compensated as Additional Services to the extent the Architect incurs
additional cost in providing those Construction Phase Services.

(Paragraph deleted)

ARTICLE5 OWNER'S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a written program, which shall set forth the
Owner's objectives; schedule; constraints and criteria, including space requirements and relationships; flexibility;
expandability; special equipment; systems; and site requirements.

§ 5.2 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the Work
as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these costs,
The Owner shall update the Owner’s budget for the Project as necessary throughout the duration of the Project until
final completion. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the Work, the
Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding change in the
Project’s scope and quality,

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. The
Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid unreasonable
delay in the orderly and sequential progress of the Architect’s services.

§ 5.4 The Owner shall furnish surveys or request Architect to Provide Services to describe physical characteristics,
legal limitations and utility locations for the site of the Project, and a written legal description of the site. The surveys
and legal information shall include, as applicable, grades and lines of streets, alleys, pavements and adjoining property
and structures; designated wetlands; adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning,
deed restrictions, boundaries and contours of the site; locations, dimensions, and other nccessary data with respect to
existing buildings, other improvements and trees; and information concerning available utility services and lines, both
public and private, above and below grade, including inverts and depths. All the information on the survey shall be
referenced to a Project benchmark,

§ 5.5 The Owner shall furnish or request Architect to Provide Services of geotechnical engineers, which may include
test borings, test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous materials,
seismic evaluation, ground corrosion tests and resistivity tests, including necessary operations for anticipating subsoil
conditions, with written reports and appropriate recommendations.

§ 5.6 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section 4.1.1.

§ 6.7 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as required
in AIA Document E204™_2017, Sustainable Projccts Exhibit, attached to this Agreement.

§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect,
Upon the Architect's request, the Owner shall furnish copies of the scope of services in the contracts between the
Owner and the Owner’s consultants, The Owner shall furnish the services of consultants other than those designated as
the responsibility of the Architect in this Agreement, or authorize the Architect to fumish them as an Additional
Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope of
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the Project. The Owner shall require that its consultants and contractors maintain insurance, including professional
liability insurance, as appropriate to the services or work provided.

§ 5.9 The Owner shall fumnish tests, inspections and reports required by law or the Contract Documents, such as
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials,

§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary at any time for the Project to meet the Owner’s needs and interests,

§ 5.41 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service.

§ 5.12 The Owner shall include the Architect in all communications with the Contractor that relate to or affect the
Architect’s services or professional responsibilities, The Owner shall promptly notify the Architect of the substance of
any direct communications between the Owner and the Contractor otherwise relating to the Project. Communications
by and with the Architect’s consultants shall be through the Architect.

§ 5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement, The
Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, including the
General Conditions of the Contract for Construction,

§ 5.14 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall
obligatc the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

§ 5.15 Within 15 days after rcceipt of a written request from the Architcct, the Owner shall fumish the requested
information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights.

ARTICLE 6 COST OF THE WORK

§ 6.1 For purposcs of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all elements
of the Project designed or specified by the Architect and shall include contractors’ general conditions costs, overhead
and profit. The Cost of the Work also includes the reasonable value of labor, materials, and equipment, donated to, or
otherwise furnished by, the Owner. The Cost of the Work does not include the compensation of the Architect; the costs
of the land, rights-of-way, financing, or contingencics for changes in the Work; or other costs that are the
responsibility of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and shall be adjusted throughout
the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of the Work,
and the preliminary estimate of the Cost of the Work and updated cstimates of the Cost of the Work, prepared by the
Architect, represent the Architect’s judgment as a design professional. It is recognized, however, that neither the
Architect nor the Owner has control over the cost of labor, materials, or equipment; the Contractor’s methods of
determining bid prices; or competitive bidding, market, or ncgotiating conditions. Accordingly, the Architect canoot
and does not warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost of
the Work, or from any estimate of the Cost of the Work, or evaluation, prepared or agreed to by the Architect.

§ 6.3 In preparing cstimates of the Cost of Work, the Architect shall be permitted to include contingencies for design,
bidding, and price escalation; to determine what materials, equipment, component systems, and types of construction
are to be included in the Contract Documents; to recommend reasonable adjustments in the program and scope of the
Project; and to include design alternates as may be necessary to adjust the estimated Cost of the Work to meet the
Owner's budget. The Architect’s estimate of the Cost of the Work shall be based on current area, volume or similar
conceptual estimating techniques. If the Owner requires a detailed estimate of the Cost of the Work, the Architect shall
provide such an estimate, if identificd as the Architcet’s responsibility in Section 4.1.1, as a Supplemental Service.

§ 6.4 If, through no fault of the Architect, the Procurement Phase has not commenced within 90 days after the
Architect submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work shall be
adjusted to reflect changes in the general level of prices in the applicable construction market.
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§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality, or
budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase Services
is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall
A give written approval of an increase in the budget for the Cost of the Work;
.2 authorize rebidding or renegotiating of the Project within a reasonable timc;
3 terminate in accordance with Section 9.5,
4 in consultation with the Architect, revise the Project program, scope, or quality as required to reduce
the Cost of the Work; or,
5  implement any other mutually acceptable alternative.

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect shall modify the Construction Documents as
necessary to comply with the Owner’s budget for the Cost of the Work at the conclusion of the Construction
Documents Phase Services, or the budget as adjusted under Section 6.6.1. If the Owner requires the Architect to
modify the Construction Documents because the lowest bona fide bid or negotiated proposal exceeds the Owner’s
budget for the Cost of the Work, the Owner shall compensate the Architect for the modifications as an Additional
Service pursuant to Section 11.3. In any event, the Architect’s modification of the Construction Documents shall be
the limit of the Architect’s responsibility under this Article 6.

ARTICLE7 COPYRIGHTS AND LICENSES :

§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit
such information for its use on the Project.

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and
other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official
regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication in
derogation of the reserved rights of the Architect and the Architect’s consultants.

§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect’s Instruments of Service solely and
exclusively for purposes of constructing, using, maintaining, altering and adding to the Project, provided that the
Owner substantially performs its obligations under this Agreement, including prompt payment of all sums due
pursuant to Article 9 and Article 11. The Architect shall obtain similar nonexclusive licenses from the Architect’s
consultants consistent with this Agreement. The license granted under this section permits the Owner to authorize the
Contractor, Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner’s consultants and separate
contractors, to reproduce applicable portions of the Instruments of Service, subject to any protocols established
pursuant to Section 1.3, solely and exclusively for use in performing services or construction for the Project. If the
Architect rightfully terminates this Agreement for cause as provided in Section 9.4, the license granted in this Section
7.3 shall terminate,

§7.3.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of
Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising
from such uses, The Owner, to the extent permitied by law, further agrees to indemnify and hold barmless the
Architect and its consultants from all costs and expenses, including the cost of defense, related to claims and causes of
action asserted by any third person or entity to the extent such costs and expenses arise from the Owner's use of the
Instruments of Service under this Section 7.3.1, The terms of this Section 7.3.1 shall not apply if the Owner rightfully
terminates this Agreement for cause under Section 9.4.

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied under
this Agreement, The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license granted
herein to another party without the prior written agreement of the Architect, Any unauthorized use of the Instruments
of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s consultants.
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§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this
Agreement,

ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 General

§ 8.1.1 The Owner and Archilect shall commence all claims and causes of action against the other and arising out of or
related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the binding
dispute resolution method selected in this Agreement and within the period specified by applicable law, but in any
case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect waive all
claims and causes of action not commenced in accordance with this Section 8.1.1,

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against each
other and against the contractors, consultants, agents, and employees of the other for damages, except such rights as
they may have to the proceeds of such insurance as set forth in AIA Document A201-2017, General Conditions of the
Contract for Construction. The Owner or the Architect, as appropriate, shall require of the contractors, consultants,
agents, and employees of any of them, similar waivers in favor of the other parties enumerated herein.

§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question,
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential
damages due to either party’s termination of this Agreement, except as specifically provided in Section 9.7.

§ 8.2 Mediation

§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with the
lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and olher matters in question between them
by mediation, which, unless the parties mutually agree otherwise, shall be administered by the American Arbitration
Association in accordance with its Construction Industry Mediation Procedures in effect on the date of this
Agreement, A request for mediation shall be made in writing, delivered to the other party to this Agreement, and filed
with the person or entity administering the mediation. The request may be made concurrently with the filing of a
complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in
advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days
from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration
proceeding is stayed pursuant to this section, the parties may nonetheless proceed to the selection of the arbitrator(s)
and agree upon a schedule for later proceedings.

§ 8.2.3 The parties shall share the mediator’s foe and any filing fees equally, The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding
dispute resolution shall be the following:
(Check the appropriate box.)

[ 1 Arbitration pursuant to Section 8.3 of this Agreement
[X ] Litigation in a court of competent jurisdiction

[ 1 Other: (Specify)
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If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, the dispute will be resolved in a court of competent
jurisdiction,

(Paragraphs deleted)
§ 8.4 The provisions of this Article 8 shall survive the termination of this Agreement.

ARTICLE9 TERMINATION OR SUSPENSION

§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be
considered substantial nonperformance and cause for termination o, at the Architect’s option, cause for suspension of
performance of services under this Agreement, If the Architect elects to suspend services, the Architect shall give
seven days’ written notice to the Owner before suspending services. In the event of a suspension of services, the
Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of
services, Before resuming services, the Owner shall pay the Architect all sums due prior to suspension and any
expenses incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the
remaining services and the time schedules shall be equitably adjusted.

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of
such suspension, When the Project is resumed, the Architect shall be compensated for expenses incurred in the
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time
schedules shall be equitably adjusted.

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the
Architect, the Architect may terminate this Agrcement by giving not less than seven days’ written notice,

§ 9.4 Either party may tcrminatc this Agrecemont upon not less than seven days’ written notice should the other party
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the
termination,

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the
Owner’s convenience and without cause.

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates
this Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to
termination, Reimbursable Expenses incurred, and costs attributable to termination, including the costs attributable to
the Architect’s termination of consultant agreements,

§ 9.7 In addition to any amounts paid under Section 9.6, if the Owner terminates this Agreement for its convenience
pursuant to Section 9.5, or the Architect terminates this Agreement pursuant to Section 9.3, the Owner shall pay to the
Architect the following fees:

(Set forth below the amount of any termination or licensing fee, or the method for determining any termination or

licensing fee.)
A Termination Fee;
Not Applicable

.2 Licensing Fee if the Owner intends to continue using the Architect’s Instruments of Service:

§ 9.8 Bxcept as otherwise expressly provided herein, this Agreement shall terminate one year from the date of
Substantial Completion.

§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement
are set forth in Article 7 and Section 9.7.
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ARTICLE 10 MISCELLANEOUS PROVISIONS

§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that
jurisdiction’s choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the
Federal Arbitration Act shall govern Section 8.3.

§10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201-2017, General
Conditions of the Contract for Construction.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal
representatives to this Agreement, Neither the Owner nor the Architect shall assign this Agreement without the written
consent of the other, except that the Owner may assign this Agreement to a lender providing financing for the Project
if the lender agrees to assume the Owner’s rights and obligations under this Agreement, including any payments due to
the Architect by the Owner prior to the assignment,

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least 14 days prior to the requested dates of execution, If the Owner requests
the Architect to execute consents reasonably required to facilitate assignmeat to a lender, the Architect shall execute
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect
for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or consents
that would require knowledge, services, or responsibilities beyond the scope of this Agreement,

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor of,
a third party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any
form at the Project site,

§10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project
among the Architect’s promotional and professional materials. The Architect shall be given reasonable access to the
completed Project to make such representations. However, the Architect’s materials shall not include the Owner's
confidential or proprietary information if the Owner has previously advised the Architect in writing of the specific
information considered by the Owner to be confidential or proprietary. The Owner shall provide professional credit for
the Architect in the Owner’s promotional materials for the Project. This Section 10.7 shall survive the termination of
this Agrecment unless the Owner terminates this Agreement for cause pursuant to Section 9.4.

§ 10.8 If the Architect or Owner receives information specifically designated as “confidential” or "business
proprietary,” the receiving party shall keep such information strictly confidential and shall not disclose it to any other
person except as set forth in Section 10.8.1. This Section 10.8 shall survive the termination of this Agreement.

§ 10.8.1 The receiving party may disclose "confidential” or "business proprietary” information after 7 days’ notice to
the other party, when required by law, arbitrator’s order, or court order, including a subpocna or other form of
compulsory legal process issued by a court or governmental entity, or to the extent such information is reasonably
necessary for the receiving party to defend itself in any dispute. The receiving party may also disclose such
information to its employees, consultants, or contractors in order to perform services or work solely and exclusively
for the Project, provided those employees, consultants and contractors are subject to the restrictions on the disclosure
and use of such information as set forth in this Section 10.8.

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining provisions,
If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or unenforceable, then
that provision shall be revised to the extent necessary to make that provision legal and enforceable. In such case the
Agreement shall be construed, to the fullest extent permitted by law, to give effect to the parties’ intentions and
purposes {n executing the Agreement.
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ARTICLE 11 COMPENSATION
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as

follows:

4 Other
(Describe the method of compensation)

(Paragraphs deleted)For Project with Construction Estimates between $500,000 - $2,000,000 Basic Services Fec will
be a Percentage of Cost of The Work, Per DMS A/E Fee Curve.

(Paragraphs deleted)
For Projects less than $500,000 and Scope without a Cost of The Work, Fee will be hourly at Current

Howrly Rates.

§ 11.2 For the Architect's Supplemental Services designated in Section 4.1.1 and for any Sustainability Services
required pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows:

(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of
compensation apply.)

Hourly at Current Hourly Rates unless negotiated otherwise in Task Order.

§ 11.3 For Additional Services that may arise during the course of the Project, including thosc under Scction 4.2, the
Owner shall compensate the Architect as follows:
(Insert amount of; or basis for, compensation.)

Hourly at Current Hourly Rates unlcss negotiated otherwise in Task Order.

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in
Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus fifteen percent (15 %), or as follows:
(Insert amount of, or basis for computing, Architect's consultants’ compensation for Supplemental or Additional
Services.)

§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of
compensation for each phase of services shall be as follows:

Schematic Design Phase fifteen  percent ( 15 %)
Design Development Phase twenty  percent ( 20 %)
Construction Documents forty percent ( 40 %)
Phase

Procurement Phase five percent ( 5 %)
Construction Phase twenty  percent ( 20 %)
Total Basic Compensation one hundred  percent ( 100 %)

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of
Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most recent
budget for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted based on
subsequent updates to the Owner’s budget for the Cost of the Work.

§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not
constructed, compensation for those portions of the Project shall be payable to the extent services are performed on
those portions, The Architect shall be entitled to compensation in accordance with this Agreement for all services
performed whether or not the Construction Phase is commenced.
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Init.

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below. The
rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices.
(If applicable, attach an exhibit of hourly billing rates or insert them below.)

See Exhibit 'B’ - Rates

Employee or Category Rate ($0.00)

§ 11.8 Compensation for Reimbursable Expenses

§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services and

include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as follows:

4 Transportation and authorized out-of-town travel and subsistence; ]
2 Long distance services, dedicated data and communication services, teleconferences, Project web sites,
and extranets;

3 Permitting and other fees required by authorities having jurisdiction over the Project;

4  Printing, reproductions, plots, and standard form documents;

5  Postage, handling, and delivery;

6  Bxpense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;

7 Renderings, physical models, mock-ups, professional photography, and presentation materials

requested by the Owner or required for the Project;

8 Ifrequired by the Owner, and with the Owner’s prior written approval, the Architect’s consultants’
expenses of professional liability insurance dedicated exclusively to this Project, or the expense of
additional insurance coverage or limits in excess of that normally maintained by the Architect’s
consultants;

9 All taxes levied on professional services and on reimbursable expenses;

A0 Site office expenses;

1 Registration fees and any other fees charged by the Certifying Authority or by other entities as
necessary to achieve the Sustainable Objective; and,

42  Other similar Project-related expenditures.

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus ten percent ( 10 %) of the expenses incurred.

§ 11.9 Architect's Insurance. If the types and limits of coverage required in Section 2,5 are in addition to the types and
limits the Architect normally maintains, the Owner shall pay the Architect for the additional costs incurred by the
Architect for the additional coverages as set forth below:

(Insert the additional coverages the Architect is required to obtain in order to satisfy the requirements set forth in
Section 2.5, and for which the Owner shall reimburse the Architect.)

§ 11.10 Payments to the Architect

§ 11.10.1 Initial Payments
§ 11.10.1.1 An initial payment of zero dollars ($ 0.00 ) shall bc made upon cxecution of this Agreement and is the
minimum payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.

(Paragraph deleted)

§ 11.10.2 Progress Payments

§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed.
Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid forty-five (45 )days
after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailing
from time to time at the principal place of business of the Architect.

(Insert rate of monthly or annual interest agreed upon.)

Ten Percent (10%) %
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§ 11.10.2.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or liquidated
damages on the Architect, or to offsel sums requested by or paid te contractors for the cost of changes in the Work,
unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution proceeding.

§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and
services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agrcement are as follows:
(Include ather terms and conditions applicable to this Agreement.)

Parties to this Agreement Acknowledge and Agree that this Agreement may be used by CRA with other School
Districts, Counties, Cities and other Public Entities to Procure Like Services. This process is typically referred Lo as
"Piggy Backing".

ARTICLE 13 SCOPE OF THE AGREEMENT

§13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be
amended only by written instrument signed by both the Owner and Architect,

§ 13.2 This Agreement is comprised of the following documents identified below:
A AIA Document B101™-2017, Standard Form Agreement Between Owner and Architect

(Paragraphs deleted)
[X ] Other Exhibits incorporated into this Agreement:
(Clearly identify any other exhibits incorporated into this Agreement, including any exhibits
and scopes of services identified as exhibits in Section 4.1.2.)

| Exhibit 'A’ - Services

(Paragraphs deleted)
Exhibit "B’ - Rates

This Agreement entered into as L:FIIW and year first writien above.

ER (Sign rm'c\j@). ML\, . igna
ny ﬂﬂ’L .&1//11//' dAﬂl}:ﬂ‘/@/\ William D, Rutherford President

(Printed namd and title) (Printed name, title, and license number, if required)

Sy NZLY

‘5“[.0.,( . pf Sczhooks

Z’? L. DITCHELL
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EXHIBIT 'A'
To
Owner - Architect Agreement Between Hamilton Co Schools and CRA
List of available Add Scrvices and Reimbursables

Description Responsibility (CRA-Architect, 1/15/2020
Owner or NP-Not Provided)

1. Programming - narrative or plan form

la. Multiple preliminary designs

1b. Concept plans not used for schematics

2. Land Survey Services

3. Geotechnical Services

4, Utility Location Services

5. Existing Architectural As-Built Drawings - Convert
Existing Prints to CAD Files. Verify Existing Conditions.
Field measurements when contractor record drawings do
not exist.

5a. Structural review or study of existing building,

6. Bconomic PFeasibility Studies - Review the Fivancial
Viability of a project.

7. Site Analysis and Selection - evaluating a sitc(s) for
project viability.

8. Permitting/Review Fees of AHJ's - Water Management,
Local Site, DEP, DOT

9. Owner- Equip. / Consultant Coordination: Reviewing
and Coordinating with Owner supplied equipment/vender.

10. Schedule and Monitoring - Detailed Scheduling and
Monitoring of Contractors Forces is not provided.

11. Civil Design ~ Grading, Staking, and Utility Plans, as
Required for Construction,

12. Off Site Utilities or Special Utilities - Design of
Utilities Outside the Immediate Project Site

13. Civil, Environmental Permitting Asst. - Preparing
Documents and Completing Forms for Necessary Site and
BEnvironmental Permitting,

14. Environmental Reports - i.e. wet lands or listed
species on site.

15. Landscape Design and irrigation design.

16. Traffic Study -

17. Ground penetrating Radar - i.c. Radar used to locate
underground utilities. .

18. USGBC LEED - Designing building to LEED
standards.

18a. Fundamental Commissioning,.




18b. Enhanced Commissioning,

19, Interior Design, Mat'ls Specs - Custom, one of a kind,
ornate, or detailed finishes

20.FF&E  Furniture, Fixtures, and, Equipment typical
items not physically part of the building for exarple,
desks, and chairs, Not included is Owner Technology.

21, Special Bidding (re-bidding) or Negotiation -
Example, Procuring Individual Bids From Each
Subcontractor.

21a, Barly release packages, fast tracking

22. Value Analysis - preparing cost comparisons between
multiple systems or products.

23. Detailed Cost Estimating - Estimate in a Higher Detail
than Order of Magnitude

24, Grounding test,

25, Total Project Management/CM - An Enhanced Level
of Support During Document Production, Bidding and
Construction.

25a. Clerk of the Works, On-site project representation,
Owncrs Representative

25b. Prolonged contract administration

26. Start-up Assistance - Enhanced Support to Help With
The Start up and Operation of the Building.

27. Record Drawings of New Construction - CAD
Drawings Representing the recorded As-Built Condition of]
primary finished New Work as recorded by the contractor.

27a. Conformed Documents for construction

27b. As-designed record drawings

28. Post-Contract Evaluation/Warranty Inspection

29, Tenant Related Services - Assistance With Tenant
* |Relations and Contracts.

30, Hazardous Matetial Study/Abatement Drawings -
Survey For Hazardous Materials

31. Abatement plan.

32. Abatement monitoring & clearance testing.

33. Bnergy Forms - Energy Forms Required by AHJ for
Approval and Permitting.

34. Life Cycle Cost Analysis

35. Energy Modeling

36. 3-1) Model - Graphic Three Dimension Model of
project.

37. Model Animation - Animated View of 3-D Model.

G:\1400 Miscellaneous Proposals - 6-26-0212020\Hamilton Co Schools\Exhibit A - Services



3

38. Kitchen Consultant - Specialty Consultant to Sclect
and Specify Commercial Kitchen Equipment.

39. Travel, CRA - to client/project site. Expenses for Gas,
Food, and lodging, when traveling for the Project.

39a, Printing - Review and permitting sets at SD, DD, CD,
and Record Drawings.

40, Data Cabling - Providing Conduit and Junction Boxes
in Walls. Design of Wiring, System's, and Equipment.

40a, Audio/Video - Flat Screens, projectors, smart boards.

4]. Construction Permitting Plans Review, Permitting,
and Inspections - Providing third party AHJ permitting
services,

41a, Construction Permit Application - Completing
applications and submittal of permitting documents to
AHI,

41b. Special Code Revicws including AHCA

42, Special Inspections, Threshold - Threshold Plan and
Inspections,

43, Acoustical Consultant(s) Specialty Consultant to
study acoustics,

44, Physicist for lead shielding design

45, Detention/Security consultant

45a, Security camera design

46. Photo Documentation of Primary Elements - Bxample:
photos of completed buildings and facilities,

47, Other specialty consultant

48, BIM - Develop project in a Building Information
Model format, Level TBD '

49, Threat Risk Analysis

50. Test and Balance - Review of existing mechanical
system.

51. 30 Day Electrical Study - Panel study typically
required by AHCA.

52. Signage Graphics - Graphics for egress maps,
directional and informational signs

53. Advertisement for Bid - Placement of legal
advertisement for bidding in local paper

54. Fire Flow Test,

55. Historic Preservation

56. Site Lighting

57. Master Planning

58. Redesign, Changes in scope

All itemns above, if requested or required, will be delineated in a Project Specific Task Order
and will require written approval by both owner and architect, Unless negotiated otherwise
the above items will be compensated as supplemental services, additional services, or
reimbursables as applicable per Owner and Architect agreement AIA B101,
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CLEMONS, RUTHERFORD & ASSOCIATES, INC.

R ARCHITECTS | PLANNERS | INTERIOR DESIGNERS | CONSTRUCTION MANAGERS
: \_ 2027 Thomasville Road, Tallahassee, Florida 32308

CRA ARCHITECTS .
p: 850-385-6153 | 1: 850-386-8420 | www.craarchitects.com

EXHIBIT ‘B’

2020 HOURLY RATES

The basic hourly rates for all architectural and interior design disciplines
are listed below.

Principal-In-Charge $255.00
Project Manager/Architect 175.00
Project Designer 155.00
Project Interior Designer 150.00
Construction Administrator 135.00
Plans Review and Inspection 130.00
Estimator .“ 130.00
Specification Writer 115.00
BIM / 3D Drafting: 110.00
Drafting: Senior 95.00

Junior 75.00
Clerical/Support Services 75.00

Rates are reviewed and adjusted on an annual basis January 1* of each year.
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